

19.04.2021

**CORRIGENDUM**

Tender No: CIPET/HO/ERP/EOI/2021/01

1. "Commercial Off-the-Shelf (COTS)" in the EOI document may read as "**Commercial Off-the-Shelf (COTS) /Bespoke**".
2. The contract period as mentioned in S.no.3.6 may be read as "The Enterprise Resource Planning (ERP) is expected to Go Live within **twelve (12) months** from the date of issue of work order. The contract for designing, customization, implementation and Post Implementation Support shall be for a period of five years from the date of issue of work order. The ERP should be implemented as per the requirements and deployed within **twelve (12) months** of stipulated time from the date of issue of the work order".
3. Year mentioned in Sl.No.5.8 as 2018-18 may be read as **2018-19**.
4. The last date for EOI submission of Tender no: CIPET/HO/ERP/EOI/2021/01 is further extended **upto 10<sup>th</sup> May, 2021** at 15.00 hrs as per the above tender. The EOI will be opened on 10<sup>th</sup> May, 2021 by 15.01 hrs.

  
Principal Director (F&A)